STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 05/ 04 I N SONOVA COUNTY NEAR PETALUVA AT 05/ 07/ 04
CONTRACT NUMBER 04-1S0624 1.0 KM EAST OF LAKEVI LLE ROAD CONTRACT CODE 'C '
LOCATI ON 04- SON-116-39.8/40.0 53 CONTRACT | TEMS
STORM DAVAGE RESTORATI ON FEDERAL Al D ACST-35L4-(004)E

P- 35L4- (004) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGOSALS | SSUED 19 FUND TOTAL HA23 426, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 8 ENG NEERS EST 374,000.00 AMOUNT OVER 9, 395. 00 PERCENT OVER EST 2.51
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 383, 395. 00 3 MAGG CRA AND GHI LOTTI I NC 415 459- 8640
00226767
555 DUBA S ST FAX 415 459- 2065
SAN RAFAEL CA 94901
2 393, 938. 00 1 GHI LOTTI CONSTRUCTI ON COVPANY 707 585-1221
I NC 00644515
246 GH LOTTI AVENUE FAX 707 585-1601
SANTA ROSA CA 95407
3 398, 703. 80 8 GH LOTTI BROS I NC 415 454-7011
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
4 418, 289. 50 2 CONDON JOHNSON AND 510 534- 3400
ASSCOCI ATES | NC 00300068
P O BOX 12368 FAX 510 534-3421
OAKLAND CA 94604
5 419, 086. 00 4 GORDON N BALL I NC 925 838-5675
00710807
333 CAM LLE AVENUE FAX 925 838-5915

ALAMO CA 94507



04- 150624

04- SON- 116

05/ 05/ 04
6 426, 821. 00
7 463, 143. 00
8 562, 015. 00

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94952

GANSEK | NC

1511 HEARST AVENUE STE C
BERKELEY CA 94703

331 724-1011
00000089
FAX 331 768-4021

707 763-2891
00357560
FAX 707 765-6417

510 486-1280
00588407
FAX 510 845-7716

Bl D245
PAGE 2
05/ 07/ 04



04- 150624
04- SON- 116
05/ 05/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

05/ 07/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ABSL CONSTRUCTI ON
HAYWARD CA

BEAR CREEK HYDROSEEDI NG
GARDEN VALLEY CA

CHRI SP COVPANY
FREMONT CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

ASPHALT CONCRETE DI KE

M LLI NG

ERCSI ON CONTROL

STRI PI NG

TEMPORARY TRAFFI C SI GNAL

CONSTRUCTI ON AREA SI GNS



04- 150624 Bl D245

04- SON- 116 PAGE 4

05/ 05/ 04 05/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C CURBS ASPHALT CONCRETE DI KE
FAI RFI ELD CA
ABSL CONSTRUCTI ON GRI NDI NG
HAYWARD CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
LODI CA
FOUNDATI ON CONTRACTORS SHEET PI LI NG
OAKLEY CA
MORI SOLI CONSTRUCTI ON TEMPORARY TRAFFI C SI GNAL
LI VERMORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL AND HYDRO MULCH
LOOM S CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 CHRI SP COVPANY STRI PI NG
43650 OSGOCD RD
FREMONT CA
FOUNDATI ON CONSTRUCTCRS SHEET PI LI NG
81 Bl G BREAK RD
OAKLEY CA

CONTI NUED ON NEXT PAGE



04- 150624 Bl D245
04- SON- 116 PAGE 5
05/ 05/ 04 05/ 07/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 MORI SOLI CONSTRUCTI ON ELECTRI CAL
5933 N FRONT RD
LI VERMORE CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS AND CRASH CUSHI ONS
P O BOX 1440
Pl SMO BEACH CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTROL
250 WRI VERSI DE DR
WATSONVI LLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG

FREMONT CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

O C JONES AND SONS
BERKELEY CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

TEMPORARY S| GNAL

PAVI NG

TRAFFI C CONTROL

ERCSI ON CONTROL



04- 150624 Bl D245

04- SON- 116 PAGE 6

05/ 05/ 04 05/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
HUGHES CONSTRUCTI ON SHEET PI LE ( PARTI AL)
BENI Cl A CA
MORI SOLI CONSTRUCTI ON TEMPORARY S| GNAL
LI VERMORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA
YERBA BUENA ENG NEERI NG ERCSI ON CONTRCL

SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 BEAR CREEK HYDROSEEDI NG ERCSI ON CONTRCL ( PARTI AL)

GARDEN VALLEY CA
CHRI SP COVPANY TRAFFI C STRI PI NG
FREMONT CA
FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS AND CHANNELI ZERS
LODI CA
HUGHES CONSTRUCTI ON DRI VE SHEET PI LE
BENI Cl A CA

CONTI NUED ON NEXT PAGE



04- 150624 Bl D245

04- SON- 116 PAGE 7

05/ 05/ 04 05/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 MORI SOLI CONSTRUCTI ON TEMPORARY TRAFFI C SI GNAL
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C CURBS INC ASPHALT CONCRETE DI KE
10 OAK LN

FAI RFI ELD CA 94534

BOBBI E MACK GRI NDI NG ASPHALT GRI NDI NG
139 N CANE ST
VI SALI A CA 93292

CHRI SP COVPANY STRI PI NG
43650 OSGOCD RD
FREMONT CA 94539

FOUNDATI ON CONSTRUCTI ON | NC SHEET PI LI NG
P O BOX 97
OAKLEY CA 94961

MORI SOLI  CONSTRUCTI ON TEMPORARY S| GNAL
P O BOX 2762
LI VERMORE CA 94551

SHELBY SO LS ERGSI ON CONTROL CO I NC ERCSI ON CONTRCL
P O BOX 2120
LOOM S CA 95650

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TEMPCORARY CRASH CUSHI ONS
130 GROBRIE CT
FAI RFI ELD CA 94533



04- 150624 Bl D245

04- SON- 116 PAGE 8

05/ 05/ 04 05/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 COOPER CRANE AND RI G3 NG STEEL SHEET PI LI NG
NOVATO CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL

3778 DEL MAR AVE
LOOM S CA 95650

STATEW DE SAFETY AND S| GN I TEM5 6, 10 AND 14
FAI RFI ELD CA



04- 150624 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
05/ 05/ 04 05/ 07/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 300. 00~ 1, 300. 00

3 032779 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 218. 00 872.00

4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00

5 074034 TEMPORARY COVER M 100 10. 00 1, 000. 00

6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 1, 900. 00~ 1, 900. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 3, 000. 00* 3, 000. 00

8 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 410 10. 00 4,100. 00

9 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 3 437. 00 1,311.00
10 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 94 26. 00 2,444.00
11 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUWVP SUM 55, 554. 00* 55, 554. 00
12 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 3, 500. 00 7, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 300 43.00 12, 900. 00
14 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 100. 00 4, 400. 00
15 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 690 12. 00 8, 280. 00

STRI PE

16 150722 REMOVE PAVEMENT MARKER EA 95 2.00 190. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 170 12. 00 2, 040. 00
18 150805 REMOVE CULVERT M 40 63. 00 2,520.00
19 150820 REMOVE | NLET EA 2 800. 00 1, 600. 00
20 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 160 21.00 3, 360. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00* 3, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 1,220 19. 00 23, 180. 00
23 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 300. 00* 2, 300. 00
24 190185 SHOULDER BACKI NG TONN 4 250. 00 1, 000. 00
25 194001 DI TCH EXCAVATI ON VB 72 44. 00 3, 168. 00
26 198009 | MPORTED BORROW ( LI GHTWEI GHT AGCREGATE) VB 990 71.50 70, 785. 00
27 032780 BACKFI LL ( EMBANKMVENT FACI NG VB 200 23.00 4,600. 00
28 198200 SUBGRADE ENHANCEMENT FABRI C M 280 3.00 840. 00
29 032781 GEGCSYNTHET! C REI NFORCED EMBANKMENT MR 1, 860 8. 00 14, 880. 00
30 (S) 032782 EROSI ON CONTROL ( NETTI NG M 850 5. 00 4, 250. 00
31 203003 STRAW ( EROSI ON CONTROL) TONN 1 250. 00 250. 00
32 203014 FI BER ( EROSI ON CONTRCL) KG 70 1.00 70. 00
33 203021 FI BER ROLLS M 90 9. 60 864. 00
34 203024 COVPOST ( ERCS|I ON CONTRQL) VB 1 50. 00 50. 00
35 203040 SEED ( EROSI ON CONTRQOL) KG 20 115. 00 2, 300. 00
36 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 20 1.50 30. 00



04- 150624 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
05/ 05/ 04 05/ 07/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 260301 CLASS 3 AGGREGATE BASE VB 38 160. 00 6, 080. 00

38 390102 ASPHALT CONCRETE (TYPE A) TONN 190 130. 00 24,700. 00

39 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 170 17.00 2,890. 00

40 490801 STEEL SHEET PI LI NG M 96 550. 00 52, 800. 00

41 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9 1, 600. 00 14, 400. 00

42 510526 M NOR CONCRETE ( BACKFI LL) VB 11 180. 00 1, 980. 00

43 620908 375 MM ALTERNATI VE PI PE CULVERT M 2 388. 00 776. 00

44 620909 450 MM ALTERNATI VE Pl PE CULVERT M 9 284.00 2,556. 00

45 620913 600 MM ALTERNATI VE PI PE CULVERT M 20 232.00 4, 640. 00

46 664014 450 MM CORRUGATED STEEL PI PE M 5 570. 00 2, 850. 00
(1.63 WM THI

47 664020 600 MM CORRUGATED STEEL PI PE M 4 748. 00 2,992. 00
(2.01 WM THI

48 680931 150 MM PERFCRATED PLASTI C PI PE M 75 120. 00 9, 000. 00
UNDERDRAI N

49 681066 150 MM PLASTI C PI PE M 5 80. 00 400. 00

50 721008 ROCK SLOPE PROTECTI ON (LI GAT, METHCD B) VB 1 400. 00 400. 00

51 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 600 3.23 1,938.00

52 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,370 4.40 6, 028. 00

53 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 95 6. 60 627.00

TOTAL 383, 395. 00



04- 150624 Bl D245

04- SON- 116 SUMMARY OF REMAI NI NG BI DDERS PACE 11
05/ 05/ 04 05/ 07/ 04
| TEM SECOND TH RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 3, 000. 00* 3000. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00

2 2, 500. 00* 2500. 00 2, 800. 00* 2800. 00 1, 000. 00* 1000. 00 2, 000. 00* 2000. 00

3 100. 00 400. 00 375. 00 1500. 00 200. 00 800. 00 300. 00 1200. 00

4 2,200. 00 2200. 00 1, 500. 00 1500. 00 1, 250. 00 1250. 00 100. 00 100. 00

5 8. 00 800. 00 20. 00 2000. 00 7.00 700. 00 1.00 100. 00

6 2, 300. 00* 2300. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00

7 27, 000. 00* 27000. 00 5, 568. 00* 5568. 00 14, 000. 00* 14000. 00 64, 000. 00* 64000. 00

8 10. 00 4100. 00 10. 00 4100. 00 10. 00 4100. 00 10. 00 4100. 00

9 400. 00 1200. 00 400. 00 1200. 00 400. 00 1200. 00 400. 00 1200. 00
10 24.00 2256. 00 25.00 2350. 00 15. 00 1410. 00 25.00 2350. 00
11 50, 000. 00* 50000. 00 53, 100. 00* 53100. 00 45, 000. 00* 45000. 00 40, 000. 00* 40000. 00
12 8, 500. 00 17000. 00 2,500. 00 5000. 00 1, 200. 00 2400. 00 3, 000. 00 6000. 00
13 65. 00 19500. 00 45. 00 13500. 00 40. 00 12000. 00 30. 00 9000. 00
14 155. 00 6820. 00 170. 00 7480. 00 88. 00 3872.00 170. 00 7480. 00
15 11.00 7590. 00 11.00 7590. 00 11.00 7590. 00 11.00 7590. 00
16 2.00 190. 00 2.00 190. 00 2.00 190. 00 2.00 190. 00
17 17.00 2890. 00 15. 00 2550. 00 10. 00 1700. 00 15. 00 2550. 00
18 50. 00 2000. 00 150. 00 6000. 00 30. 00 1200. 00 40. 00 1600. 00
19 850. 00 1700. 00 500. 00 1000. 00 600. 00 1200. 00 400. 00 800. 00
20 40. 00 6400. 00 25.00 4000. 00 24.00 3840. 00 22.00 3520. 00
21 2,500. 00* 2500. 00 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00
22 13. 00 15860. 00 14.00 17080. 00 30. 00 36600. 00 25.00 30500. 00
23 2, 000. 00* 2000. 00 2,500. 00* 2500. 00 2,500. 00* 2500. 00 2,500. 00* 2500. 00
24 1, 200. 00 4800. 00 1, 000. 00 4000. 00 675. 00 2700. 00 500. 00 2000. 00
25 100. 00 7200. 00 55. 00 3960. 00 75. 00 5400. 00 55. 00 3960. 00
26 50. 00 49500. 00 55. 00 54450. 00 80. 00 79200. 00 65. 00 64350. 00
27 15. 00 3000. 00 30. 00 6000. 00 85. 00 17000. 00 20. 00 4000. 00
28 4.00 1120. 00 2.50 700. 00 2.25 630. 00 5.00 1400. 00
29 7.00 13020. 00 5.50 10230. 00 9. 00 16740. 00 5. 00 9300. 00
30 12. 00 10200. 00 6. 00 5100. 00 6. 00 5100. 00 4.00 3400. 00
31 1, 370.00 1370. 00 240. 00 240. 00 240. 00 240. 00 1, 200. 00 1200. 00
32 2.00 140. 00 1.34 93. 80 1.35 94. 50 10. 00 700. 00
33 91. 00 8190. 00 20. 00 1800. 00 20. 00 1800. 00 45. 00 4050. 00
34 1, 140. 00 1140. 00 405. 00 405. 00 405. 00 405. 00 1.00 1.00
35 190. 00 3800. 00 137. 00 2740. 00 137. 00 2740. 00 100. 00 2000. 00
36 6. 60 132.00 4.35 87.00 4.35 87.00 5.00 100. 00
37 110. 00 4180. 00 135. 00 5130. 00 250. 00 9500. 00 80. 00 3040. 00
38 110. 00 20900. 00 230. 00 43700. 00 153. 00 29070. 00 125. 00 23750. 00
39 18. 00 3060. 00 12. 00 2040. 00 10. 00 1700. 00 20. 00 3400. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52

53
TOT

04- 150624
04- SON- 116
05/ 05/ 04

393, 938. 00

SUMMARY

OF

REMA

398, 703. 80

NI NG BI DDERS

FOURTH
Bl D AMOUNT

450. 00 43200
1, 600. 00 14400
153. 00 1683
154. 00 308
450. 00 4050
474. 00 9480
510. 00 2550
520. 00 2080
130. 00 9750
190. 00 950
900. 00 900
1.55 930
4.00 5480
6. 00 570
418, 289. 50

Bl D245

PAGE 12
05/ 07/ 04
FI FTH
Bl D AMOUNT
450. 00 43200
1, 300. 00 11700
180. 00 1980
1, 000. 00 2000
800. 00 7200
400. 00 8000
300. 00 1500
400. 00 1600
180. 00 13500
25.00 125
600. 00 600
2.00 1200
4.00 5480
6. 00 570
419, 086. 00



04- 150624 Bl D245

04- SON- 116 SUMMARY OF REMAI NI NG BI DDERS PACE 13
05/ 05/ 04 05/ 07/ 04
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 1, 000. 00* 1000. 00

2 10, 000. 00* 10000. 00 2,100. 00* 2100. 00 3, 000. 00* 3000. 00

3 500. 00 2000. 00 660. 00 2640. 00 300. 00 1200. 00

4 1.00 1.00 2,000. 00 2000. 00 1, 800. 00 1800. 00

5 10. 00 1000. 00 5.70 570. 00 10. 00 1000. 00

6 3, 000. 00* 3000. 00 1, 905. 00* 1905. 00 2, 500. 00* 2500. 00

7 36, 500. 00* 36500. 00 58, 351. 00* 58351. 00 25, 000. 00* 25000. 00

8 10. 00 4100. 00 10. 00 4100. 00 7.00 2870. 00

9 400. 00 1200. 00 400. 00 1200. 00 300. 00 900. 00
10 20. 00 1880. 00 34.00 3196. 00 35.00 3290. 00
11 55, 000. 00* 55000. 00 53, 100. 00* 53100. 00 80, 000. 00* 80000. 00
12 6, 000. 00 12000. 00 3, 585. 00 7170. 00 5, 700. 00 11400. 00
13 25. 00 7500. 00 74. 00 22200. 00 43. 00 12900. 00
14 100. 00 4400. 00 150. 00 6600. 00 220.00 9680. 00
15 11.00 7590. 00 11.00 7590. 00 10. 00 6900. 00
16 2.00 190. 00 2.00 190. 00 3.00 285.00
17 25. 00 4250. 00 15. 00 2550. 00 12. 00 2040. 00
18 16. 00 640. 00 60. 00 2400. 00 70. 00 2800. 00
19 1, 000. 00 2000. 00 475. 00 950. 00 1, 000. 00 2000. 00
20 40. 00 6400. 00 29.00 4640. 00 40. 00 6400. 00
21 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 4, 000. 00* 4000. 00
22 27.00 32940. 00 37.00 45140. 00 58. 00 70760. 00
23 2,500. 00* 2500. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00
24 750. 00 3000. 00 287.00 1148. 00 500. 00 2000. 00
25 50. 00 3600. 00 62. 00 4464. 00 70. 00 5040. 00
26 45. 00 44550. 00 76. 00 75240. 00 114.00 112860. 00
27 60. 00 12000. 00 31. 00 6200. 00 50. 00 10000. 00
28 3.00 840. 00 4.25 1190. 00 5.00 1400. 00
29 9. 00 16740. 00 7.00 13020. 00 1.50 2790. 00
30 20. 00 17000. 00 6. 00 5100. 00 11.00 9350. 00
31 250. 00 250. 00 1, 000. 00 1000. 00 2, 000. 00 2000. 00
32 1.00 70. 00 3.00 210. 00 2.50 175. 00
33 10. 00 900. 00 30. 00 2700. 00 25. 00 2250. 00
34 50. 00 50. 00 700. 00 700. 00 1, 500. 00 1500. 00
35 115. 00 2300. 00 70. 00 1400. 00 205. 00 4100. 00
36 1.50 30. 00 3.00 60. 00 8.00 160. 00
37 140. 00 5320. 00 173. 00 6574. 00 180. 00 6840. 00
38 160. 00 30400. 00 122.00 23180. 00 120. 00 22800. 00
39 10. 00 1700. 00 25.00 4250. 00 30. 00 5100. 00




04- 150624 Bl D245

04- SON- 116 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
05/ 05/ 04 05/ 07/ 04
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 400. 00 38400. 00 343.75 33000. 00 781. 25 75000. 00
41 1, 250. 00 11250. 00 878. 00 7902. 00 2, 000. 00 18000. 00
42 250. 00 2750. 00 45. 00 495. 00 300. 00 3300. 00
43 400. 00 800. 00 354. 00 708. 00 250. 00 500. 00
44 410. 00 3690. 00 1, 100. 00 9900. 00 200. 00 1800. 00
45 400. 00 8000. 00 590. 00 11800. 00 300. 00 6000. 00
46 300. 00 1500. 00 350. 00 1750. 00 300. 00 1500. 00
47 400. 00 1600. 00 445. 00 1780. 00 250. 00 1000. 00
48 100. 00 7500. 00 65. 00 4875. 00 33. 00 2475. 00
49 40. 00 200. 00 71. 00 355. 00 100. 00 500. 00
50 500. 00 500. 00 700. 00 700. 00 800. 00 800. 00
51 5.00 3000. 00 3. 00 1800. 00 5.00 3000. 00
52 6. 00 8220. 00 4.00 5480. 00 4.00 5480. 00
53 6. 00 570. 00 6. 00 570. 00 6. 00 570. 00

TOT 426, 821. 00 463, 143. 00 562, 015. 00



